SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 120 CONTRACT ID :- IR-28090-A
LETTING DATE :

SECTION NO. 0001 WATER MAIN RELOCATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 18.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 5.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 90.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 36.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 18.000 MOS
8 108-01614 PARTNERING OVERHEAD LUMP LUMP
9 109-08359 LIQUIDATED DAMAGES 1.000 DOL
10 109-08360 CONTRACT LIENS 1.000 DOL
11 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
12 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
13 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
14 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-02240 PAVEMENT REMOVAL 10,500.000 m2
18 202-02241 GUARDRAIL, REMOVE 223.400 m

19 202-02272 PAVED SIDE DITCH, REMOVE 394.200 m
20 202-02273 CENTER CURB, CONCRETE, REMOVE 1,008.000 m2
21 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 250.000 m
22 202-02278 CURB, CONCRETE, REMOVE 5,451.000 m
23 202-02279 CURB AND GUTTER, REMOVE 135.000 m
24 202-52710 SIDEWALK, CONCRETE, REMOVE 3,888.000 m2
25 202-74055 OVERHEAD SIGN STRUCTURE, BOX TRUSS, REMOVE 1.000 EACH
26 202-74070 OVERHEAD SIGN STRUCTURE, CABLE SPAN, REMOVE 1.000 EACH
27 202-86946 HANDHOLE, REMOVE 5.000 EACH
28 202-91385 INLET, REMOVE 74.000 EACH
29 202-92969 SEWER, 1200 mm TO 2400 mm DEPTH, REMOVE 2,060.000 m

30 202-92970 SEWER, 2400 mm TO 3600 mm DEPTH, REMOVE 2,020.000 m
31 202-93047 MANHOLE, REMOVE 86.000 EACH
32 202-93974 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM, REMOVE 4.000 EACH
33 202-93995 SIGNAL POLE FOUNDATION, REMOVE 18.000 EACH
34 202-95027 IMPACT ATTENUATOR, REMOVE 2.000 EACH
35 203-02000 EXCAVATION, COMMON 43,232.000 m3
36 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 3.000 Mg
37 205-06932 TEMPORARY CHECK DAM, STRAW BALES 4.000 m

38 205-06933 TEMPORARY DITCH INLET PROTECTION 11.000 EACH
39 205-06937 TEMPORARY SILT FENCE 1,280.000 m
40 207-08263 SUBGRADE TREATMENT, TYPE IA 90,406.000 m2
41 211-07454 STRUCTURE BACKFILL 22,054.000 m3
42 213-08058 FLOWABLE BACKFILL 530.000 m3
43 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 5,071.000 Mg
44 302-06464 SUBBASE FOR PCCP 340.700 m3
45 306-08034 MILLING, ASPHALT, 38 mm 9,870.600 m2
46 306-08038 MILLING, ASPHALT, 100 mm 28,442 .000 m2
47 306-08041 MILLING, PCCP 366.000 m2

48 401-06264 PROFILOGRAPH, HMA LUMP LUMP
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49 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 10,375.000 Mg
50 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 17,362.000 Mg
51 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 46,972.000 Mg
52 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 21,084.300 Mg
53 402-07442 HMA BASE, TYPE C 1,797.000 Mg
54 402-07450 HMA WEDGE AND LEVEL, TYPE A 2,304.400 Mg
55 402-07452 HMA WEDGE AND LEVEL, TYPE C 5,361.000 Mg
56 402-07453 HMA FOR TEMPORARY PAVEMENT 2,449.000 Mg
57 406-05520 ASPHALT FOR TACK COAT 116.000 Mg
58 501-06727 CORING, PCCP LUMP LUMP
59 502-06328 PCCP, 275 mm 1,445.000 m2
60 503-03489 RETROFITTED TIE BARS 138.000 EACH
61 503-05240 D-1 CONTRACTION JOINT 139.000 m
62 601-06035 GUARDRAIL, RESET 40.700 m
63 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
64 601-99123 GUARDRAIL TRANSITION, GP 1.000 EACH
65 604-07894 CURB RAMP, CONCRETE, A 67.200 m2
66 604-07901 CURB RAMP, CONCRETE, G 36.900 m2
67 604-07902 CURB RAMP, CONCRETE, H 111.300 m2
68 604-44251 STEPS, CONCRETE 5.650 m3
69 604-91531 SIDEWALK, CONCRETE, 100 mm 9,275.000 m2
70 605-06090 CURB, INTEGRAL, CONCRETE 145.000 m
71 605-06120 CURB, CONCRETE 7,546.600 m
72 605-06120 CURB, CONCRETE 122.000 m
73 605-06140 CURB AND GUTTER, CONCRETE 1,258.000 m
74 605-06255 CENTER CURB, D, CONCRETE 1,870.000 m2
75 605-09176 CURB TURNOUT, CONCRETE 1.000 m
76 607-06335 PAVED SIDE DITCH, A 10.000 m
77 610-07486 HMA FOR APPROACHES, TYPE A 1,256.200 Mg
78 610-07487 HMA FOR APPROACHES, TYPE B 156.300 Mg
79 610-07488 HMA FOR APPROACHES, TYPE C 105.000 Mg
80 610-08446 PCCP FOR APPROACHES, 150 mm 9,650.000 m2
81 611-06497 MAILBOX ASSEMBLY, SINGLE 15.000 EACH
82 615-06500 MONUMENT, A 16.000 EACH
83 615-06505 MONUMENT, B 5.000 EACH
84 615-06515 MONUMENT, D 1.000 EACH
85 616-02320 GEOTEXTILES 1,777.000 m2
86 616-06405 RIPRAP, REVETMENT 40.400 Mg
87 616-06451 RIPRAP, UNIFORM 704.800 Mg
88 616-93019 RIPRAP, GROUTED, 450 mm 258.000 m2
89 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
90 621-06560 MULCHED SEEDING, U 11,600.000 m2
91 621-06567 WATER 516.000 kL
92 621-06575 SODDING, NURSERY 28,483.000 m2
93 621-96948 GATE VALVE, 200 mm 9.000 EACH
94 621-96949 GATE VALVE, 150 mm 9.000 EACH
95 702-90915 CONCRETE, A 6.800 m3
96 702-94656 CONCRETE, B 4.400 m3
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97 703-51032 REINFORCING STEEL, EPOXY COATED 749.090 kg
98 714-02677 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 1200 mm 31.000 m
99 714-06688 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1500 mm X 600 mm 20.000 m
100 714-07773 CULVERT, PRECAST BOX, REINFORCED CONCRETEE, 124.800 m
101 714-08514 WINGWALL 5.000 m2
102 714-08514 WINGWALL 20.400 m2
103 714-08514 WINGWALL 20.700 m2
104 714-08551 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 47.400 m
105 714-26702 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 900 mm 824.900 m
106 714-93641 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 900 mm 142.600 m
107 714-93978 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 600 mm 230.000 m
108 714-99348 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1500 mm x 900 mm 354.500 m
109 715-02876 GRANULAR BACKFILL 80.000 m
110 715-02961 WATER MAIN, 400 mm 987.000 m
111 715-04836 GATE VALVE 14.000 EACH
112 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 300.900 m
113 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 7,660.000 m
114 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 82.000 m
115 715-05146 PIPE, TYPE 2, CIRCULAR, 150 mm 24.100 m
116 715-05147 PIPE, TYPE 2, CIRCULAR, 200 mm 3.000 m
117 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 107.100 m
118 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 1,763.600 m
119 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 486.100 m
120 715-05153 PIPE, TYPE 2, CIRCULAR, 525 mm 53.800 m
121 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 345.600 m
122 715-05155 PIPE, TYPE 2, CIRCULAR, 675 mm 244 .600 m
123 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 546.100 m
124 715-05157 PIPE, TYPE 2, CIRCULAR, 825 mm 147.700 m
125 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 765.200 m
126 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 12.200 m
127 715-05217 PIPE, TYPE 5, CIRCULAR, 300 mm 16.500 m
128 715-05218 PIPE, TYPE 5, CIRCULAR, 375 mm 12.000 m
129 715-05226 PIPE, TYPE 5, CIRCULAR, 900 mm 5.000 m
130 715-05239 PIPE, TYPE 1, DEFORMED, MIN. AREA 0.68 m2 89.800 m
131 715-05326 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.15 m2 3.000 m
132 715-05328 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.20 m2 4.000 m
133 715-05338 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.68 m2 24.300 m
134 715-05408 PIPE, SANITARY SEWER, 200 mm 894.000 m
135 715-05408 PIPE, SANITARY SEWER, 200 mm 985.000 m
136 715-05409 PIPE, SANITARY SEWER, 250 mm 188.000 m
137 715-05409 PIPE, SANITARY SEWER, 250 mm 235.000 m
138 715-05411 PIPE, SANITARY SEWER, 300 mm 183.000 m
139 715-05411 PIPE, SANITARY SEWER, 300 mm 19.000 m
140 715-05412 PIPE, SANITARY SEWER, 375 mm 43.000 m
141 715-05537 PIPE 250.000 m
142 715-05537 PIPE 27.000 m
143 715-05537 PIPE 116.000 m
144 715-05711 PIPE, SANITARY SEWER, 150 mm 411.000 m
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145 715-06568 PIPE EXTENSION, CIRCULAR, 250 mm 4.000 m

146 715-46005 PIPE END SECTION, 375 mm 9.000 EACH
147 715-46020 PIPE END SECTION, 600 mm 1.000 EACH
148 715-46040 PIPE END SECTION, 900 mm 1.000 EACH
149 715-92525 WATER MAIN, 250 mm 2,266.000 m

150 715-93911 WATER MAIN, 100 mm 14.000 m

151 715-93912 WATER MAIN, 150 mm 639.000 m

152 715-93913 WATER MAIN, 200 mm 630.000 m

153 715-97804 PIPE END SECTION, MIN. AREA .69 m2 4.000 EACH
154 716-07630 PIPE INSTALLATION, TRENCHLESS, 300 mm 1,045.000 m

155 716-07637 PIPE INSTALLATION, TRENCHLESS, 1200 mm 92.400 m

156 716-09139 PIPE INSTALLATION, TRENCHLESS, 250 mm 101.000 m

157 718-06529 OUTLET PROTECTOR, 2 6.000 EACH
158 718-52610 AGGREGATE FOR UNDERDRAINS 1,671.000 m3

159 718-99153 GEOTEXTILES FOR UNDERDRAIN 15,070.000 m2

160 720-01150 MANHOLE, F 3.000 EACH
161 720-03194 MANHOLE 1.000 EACH
162 720-07309 TRENCH DRAIN 17.200 m

163 720-44000 CASTING, ADJUST TO GRADE 18.000 EACH
164 720-44296 CAP INLET 10.000 EACH
165 720-45030 INLET, E7 5.000 EACH
166 720-45045 INLET, J10 38.000 EACH
167 720-45055 INLET, M10 9.000 EACH
168 720-45075 INLET, R13 7.000 EACH
169 720-45130 INLET, E7, MODIFIED 6.000 EACH
170 720-45145 INLET, J10, MODIFIED 15.000 EACH
171 720-45155 INLET, M10, MODIFIED 7.000 EACH
172 720-45235 CATCH BASIN, E7 11.000 EACH
173 720-45335 CATCH BASIN, E7, MODIFIED 1.000 EACH
174 720-45410 MANHOLE, C4 45.000 EACH
175 720-45410 MANHOLE, C4 57.000 EACH
176 720-45410 MANHOLE, C4 6.000 EACH
177 720-45410 MANHOLE, C4 11.000 EACH
178 720-45415 MANHOLE, D4 13.000 EACH
179 720-45415 MANHOLE, D4 2.000 EACH
180 720-45415 MANHOLE, D4 4.000 EACH
181 720-45415 MANHOLE, D4 1.000 EACH
182 720-45415 MANHOLE, D4 23.000 EACH
183 720-45416 MANHOLE, E4 1.000 EACH
184 720-45416 MANHOLE, E4 5.000 EACH
185 720-45416 MANHOLE, E4 2.000 EACH
186 720-45416 MANHOLE, E4 2.000 EACH
187 720-45416 MANHOLE, E4 2.000 EACH
188 720-45416 MANHOLE, E4 1.000 EACH
189 720-45425 MANHOLE, F4 10.000 EACH
190 720-45430 MANHOLE, G4 1.000 EACH
191 720-45430 MANHOLE, G4 1.000 EACH
192 720-45430 MANHOLE, G4 1.000 EACH



SCHEDULE OF PAY ITEMS PAGE 5

CALL ORDER : 120 CONTRACT ID IR-28090-A
LETTING DATE :

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 WATER MAIN RELOCATION
193 720-45430 MANHOLE, G4 1.000 EACH
194 720-45430 MANHOLE, G4 1.000 EACH
195 720-45520 MANHOLE, E4, MODIFIED 2.000 EACH
196 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 3.000 m
197 720-91110 MANHOLE, N4 2.000 EACH
198 720-92883 MANHOLE, M4, MODIFIED 1.000 EACH
199 720-93409 INLET, B15, MODIFIED 16.000 EACH
200 720-93411 INLET, C15, MODIFIED 8.000 EACH
201 720-93501 MANHOLE, L4 1.000 EACH
202 720-95335 MANHOLE, M4 1.000 EACH
203 720-96999 FIRE HYDRANT ASSEMBLY 25.000 EACH
204 720-97008 FIRE HYDRANT ASSEMBLY, RELOCATE 1.000 EACH
205 720-98174 INLET, B15 19.000 EACH
206 720-98555 INLET, C15 19.000 EACH
207 720-98625 MANHOLE, C4, DROP 1.000 EACH
208 720-98625 MANHOLE, C4, DROP 2.000 EACH
209 720-98625 MANHOLE, C4, DROP 6.000 EACH
210 720-98625 MANHOLE, C4, DROP 4.000 EACH
211 721-43025 AUTOMATIC DRAINAGE GATE, 675 mm 1.000 EACH
212 732-03063 TAPPING SLEEVE 1.000 EACH
213 732-03063 TAPPING SLEEVE 5.000 EACH
214 732-03063 TAPPING SLEEVE 1.000 EACH
215 732-03063 TAPPING SLEEVE 2.000 EACH
216 732-03223 RECONNECTED NEW METER PIT ASSEMBLY 61.000 EACH
217 732-03272 TAPPING SLEEVE AND VALVE WITH BOX, 250 mm x 250 mm x 250 mm 3.000 EACH
218 732-04836 GATE VALVE 2.000 EACH
219 732-04837 PLUG 3.000 EACH
220 732-04837 PLUG 11.000 EACH
221 732-04837 PLUG 5.000 EACH
222 732-04837 PLUG 4.000 EACH
223 732-04837 PLUG 2.000 EACH
224 732-04841 SERVICE LINE, K, COPPER, 50mm, 991.000 EACH
225 732-04963 WATER MAIN LUMP LUMP
226 732-04987 CONNECTION 86.000 EACH
227 732-04987 CONNECTION 9.000 EACH
228 732-04987 CONNECTION 17.000 EACH
229 732-08419 MODULAR BLOCK WALL 38.000 m2
230 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 87.000 m2
231 732-08421 MODULAR BLOCK WALL ERECTION 125.000 m2
232 732-97009 FIRE HYDRANT ASSEMBLY, REMOVE 10.000 EACH
233 732-98479 GATE VALVE AND BOX, 250 mm 27.000 EACH
234 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 18.000 EACH
235 801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY) 8.000 EACH
236 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
237 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
238 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
239 801-06201 TEMPORARY PANEL SIGNS 68.000 m2
240 801-06202 TEMPORARY PANEL SIGN SUPPORTS 50.000 m
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241 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 40,850.000 m
242 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 13,540.000 m
243 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 12.000 EACH
244 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 2.000 EACH
245 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
246 801-06640 CONSTRUCTION SIGN, A 37.000 EACH
247 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
248 801-06710 FLASHING ARROW SIGN 550.000 DAY
249 801-06775 MAINTAINING TRAFFIC LUMP LUMP
250 801-07023 ENERGY ABSORBIBG TERMINAL, CZ, TL-2 1.000 EACH
251 801-07119 BARRICADE, 111-B 86.000 m
252 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 500.000 m
253 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 269.650 m
254 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 73.000 m
255 802-05703 SIGN POST, SQUARE, 3, REINFORCED ANCHOR BASE 7.440 m
256 802-07057 SIGN, PANEL, WITH LEGEND 55.970 m2
257 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 102.000 EACH
258 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 1 1.000 EACH
259 802-07159 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, 11 1.000 EACH
260 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 31.620 m2
261 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 44 .400 m2
262 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 10.690 m2
263 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 4.000 EACH
264 802-76175 WALKWAY, HANDRAIL, AND LIGHTING SUPPORT ASSEMBLY 22.090 m
265 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 24.000 EACH
266 805-01842 HANDHOLE, SIGNAL 124.000 EACH
267 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 4,010.000 m
268 805-01879 SIGNAL SERVICE, INSTALL 6.000 EACH
269 805-07767 SIGNAL CABLE, 12C 14 GA 274.000 m
270 805-08464 RADIO, INTERCONNECT 6.000 EACH
271 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 6.000 EACH
272 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 41.000 EACH
273 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW, GREEN 23.000 EACH
274 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 20.000 EACH
275 805-78415 SPAN, CATENARY, AND TETHER 18.000 EACH
276 805-78420 DISCONNECT HANGER 24.000 EACH
277 805-78467 SIGNAL CABLE, 3C 8GA. 37.000 m
278 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 5,955.000 m
279 805-78485 SIGNAL CABLE, 5C 14CGA. 916.000 m
280 805-78490 SIGNAL CABLE, 7C 14GA. 1,067.000 m
281 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 11,092.000 m
282 805-78746 PREFORMED LOOP DETECTORS 1,022.000 m
283 805-78785 SIGNAL DETECTOR HOUSING 39.000 EACH
284 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,373.000 m
285 805-78925 CONTROLLER CABINET FOUNDATION, P1 6.000 EACH
286 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 24.000 EACH
287 805-96260 FIBER OPTIC CABLE, IN CONDUIT 2,943.000 m

288 807-82016 SIGN CIRCUIT INSTALLATION, CANTILEVER, 2 LUMINAIRES 3.000 EACH
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289 807-82017 SIGN CIRCUIT INSTALLATION, CANTILEVER, 3 LUMINAIRES 1.000 EACH
290 807-98690 HANDHOLE ADJUSTED TO GRADE 1.000 EACH
291 808-01045 LINE, THERMOPLASTIC, DOTTED, YELLOW, 100 mm, 600 mm LINE, 84.000 m
292 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 4,896.000 m
293 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 11,611.800 m
294 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 200 mm 446.000 m
295 808-06711 LINE, PAINT, BROKEN, WHITE, 100 mm 8,929.200 m
296 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 318.200 m
297 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 1,045.400 m
298 808-06716 LINE, REMOVE 5,520.000 m
299 808-75071 PAVEMENT MESSAGE MARKINGS, PREFORMED PLASTIC LANE INDICATION 1.000 EACH
300 808-75073 PAVEMENT MESSAGE MARKINGS PREFORMED PLASTIC, WORD ONLY 1.000 EACH
301 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 782.000 m
302 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 8,202.000 m
303 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 90.400 m
304 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 312.000 m
305 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 91.000 EACH
306 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 91.000 EACH
307 808-75994 PRISMATIC REFLECTOR 2,285.000 EACH
308 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 697.000 EACH
309 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,588.000 EACH
310 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 393.000 m

311 808-95933 CURB PAINTING, YELLOW 1,992.000 m
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1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 3.000 EACH
3 105-07039 FIELD OFFICE, B 22.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 110.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 673.000 m2
13 202-02241 GUARDRAIL, REMOVE 2,270.000 m
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51368 SLOPEWALL, REMOVE 39.000 m2
17 203-02000 EXCAVATION, COMMON 4,525.000 m3
18 205-06932 TEMPORARY CHECK DAM, STRAW BALES 393.000 m
19 205-06933 TEMPORARY DITCH INLET PROTECTION 7.000 EACH
20 206-51220 EXCAVATION, WET 4,653.000 m3
21 206-51225 EXCAVATION, DRY 3,071.000 m3
22 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 497.000 m3
23 206-51235 COFFERDAM LUMP LUMP
24 207-08263 SUBGRADE TREATMENT, TYPE IA 11,450.000 m2
25 211-06467 AGGREGATE FOR END BENT BACKFILL 59.000 m3
26 211-07454 STRUCTURE BACKFILL 5.000 m3
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,285.000 Mg
28 302-07455 DENSE GRADED SUBBASE 156.000 m3
29 306-08033 MILLING, ASPHALT, 25 mm 10,131.000 m2
30 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 1,354.000 Mg
31 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 MM 1,248.000 Mg
32 401-07410 QC/QA-HMA, 5, 64, BASE, 25.0 mm 3,766.000 Mg
33 401-07430 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 mm 1,125.000 Mg
34 402-07434 HMA SURFACE, TYPE C 513.000 Mg
35 402-07439 HMA INTERMEDIATE, TYPE C 855.000 Mg
36 402-07442 HVA BASE, TYPE C 4,161.000 Mg
37 402-07452 HMA WEDGE AND LEVEL, TYPE C 1,031.000 Mg
38 405-05517 ASPHALT FOR PRIME COAT 29.000 Mg
39 406-05520 ASPHALT FOR TACK COAT 13.000 Mg
40 503-05310 TERMINAL JOINT 108.000 m
41 601-01522 GUARDRAIL TRANSITION TYPE TGB 12.000 EACH
42 601-94690 GUARDRAIL END TREATMENT, MS 4.000 EACH
43 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 1,751.000 m
44 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 1.905 m SPACING 432.000 m
45 602-06729 BARRIER DELINEATOR 204.000 EACH
46 606-07484 MILLED HMA SHOULDER CORRUGATIONS 2,830.000 m
47 609-06263 REINFORCED CONCRETE BRIDGE APPROACH, 375 mm 754.800 m2

48 615-06510 MONUMENT, C 5.000 EACH
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CALL ORDER : 130 CONTRACT ID : R -28944-C
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING

49 616-02320 GEOTEXTILES 2,426.000 m2
50 616-06405 RIPRAP, REVETMENT 1,710.000 Mg
51 616-06451 RIPRAP, UNIFORM 316.000 Mg
52 616-51366 SLOPEWALL, CONCRETE, 125 mm 34.000 m2
53 616-51367 SLOPEWALL, CONCRETE, 100 mm 670.000 m2
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
55 621-06545 FERTILIZER 1.000 Mg
56 621-06553 SEED MIXTURE, R 262.000 kg
57 621-06565 MULCHING MATERIAL 6.000 Mg
58 621-06574 SODDING 3,804.000 m2
59 701-03753 PILE, CONCRETE, STEEL SHELL ENCASED, 5.31 mm, 356 mm 9,183.000 m
60 702-51005 CONCRETE, A, SUBSTRUCTURE 2,888.000 m3
61 702-51015 CONCRETE, B, FOOTINGS 940.400 m3
62 702-51046 CONCRETE, FOUNDATION SEAL 65.000 m3
63 702-51100 DRAIN PIPE, CAST IRON, 150 mm 3,778.000 kg
64 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 7,316.400 kg
65 702-51863 FIELD DRILLED HOLE IN CONCRETE 2,876.000 EACH
66 703-51032 REINFORCING STEEL, EPOXY COATED 1,094,460.000 kg
67 704-51002 CONCRETE, C, SUPERSTRUCTURE 4,348.400 m3
68 706-05734 CONCRETE BRIDGE RAILING TRANSITION, TBT 16.000 EACH
69 706-51020 CONCRETE, C, RAILING 871.200 m3
70 709-51821 SURFACE SEAL LUMP LUMP
71 709-51821 SURFACE SEAL LUMP LUMP
72 711-01786 STRUCTURAL STEEL DRILLING, 25 mm DIA. HOLE 926.000 EACH
73 711-09138 STRUCTURAL STEEL DRILLING, 13 mm, DIA. HOLE 1,472.000 EACH
74 711-51038 STRUCTURAL STEEL LUMP LUMP
75 711-51038 STRUCTURAL STEEL LUMP LUMP
76 711-51075 ANCHOR PLATE, AP 2 48.000 EACH
77 711-51867 STRUCTURAL STEEL CUTTING 1,303,500.000 mm2
78 711-51879 SUPPORTING GIRDERS LUMP LUMP
79 711-95290 FIELD WELDING 407.000 m
80 711-95291 SUPPORTING STEEL BEAMS LUMP LUMP
81 711-95291 SUPPORTING STEEL BEAMS LUMP LUMP
82 711-96479 BOLT, REMOVE 3,268.000 EACH
83 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 1,373.000 m
84 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 93.000 m
85 718-06529 OUTLET PROTECTOR, 2 2.000 EACH
86 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
87 718-52610 AGGREGATE FOR UNDERDRAINS 311.000 m3
88 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,021.000 m2
89 724-51925 STRUCTURAL EXPANSION JOINT, SS 27.000 m
90 724-51927 EXPANSION JOINT, M 84.000 m
91 726-58789 BEARING ASSEMBLY, ELASTOMERIC, 11 94 .000 EACH
92 726-92406 BEARING ASSEMBLY, ELASTOMERIC 96.000 EACH
93 726-96576 BEARING ASSEMBLY, FIXED 58.000 EACH
94 726-99095 BEARING ASSEMBLY, ELASTOMERIC, 1 180.000 EACH
95 801-03290 CONSTRUCTION SIGN, C 2.000 EACH

96 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 3,812.500 m
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CALL ORDER : 130 CONTRACT ID : R -28944-C
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING

97 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 11,860.500 m
98 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
99 801-06645 CONSTRUCTION SIGN, B 28.000 EACH
100 801-06710 FLASHING ARROW SIGN 540.000 DAY
101 801-06775 MAINTAINING TRAFFIC LUMP LUMP
102 801-07118 BARRICADE, 111-A 22.000 m
103 801-07119 BARRICADE, 111-B 24.000 m
104 801-08400 TEMPORARY TRAFFIC BARRIER,, TYPE 1 1,325.500 m
105 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 814.500 m
106 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
107 802-96097 SHEAR CONNECTOR 54,930.000 EACH
108 808-03631 LINE, EPOXY, SOLID, WHITE, 100 mm 1,507.500 m
109 808-03632 LINE, EPOXY, SOLID, YELLOW, 100 mm 1,507.500 m
110 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 125 mm 452.500 m
111 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,808.500 m
112 808-06716 LINE, REMOVE 7,552.000 m
113 808-74811 LINE, EPOXY, BROKEN, WHITE, 125 mm 377.000 m
114 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,808.500 m
115 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 140.000 EACH
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CALL ORDER : 140 CONTRACT ID :© R -29084-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 20.000 MOS

3 105-08520 CELLULAR TELEPHONE/RADIO 4.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 80.000 MOS

5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL

6 105-09198 LAPTOP COMPUTER SYSTEM 20.000 MOS

7 105-09199 FIELD OFFICE INTERNET SERVICE 20.000 MOS

8 109-08359 LIQUIDATED DAMAGES 1.000 DOL

9 109-08360 CONTRACT LIENS 1.000 DOL

10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-01261 TESTING FOR ASBESTOS 1.000 EACH
16 202-02241 GUARDRAIL, REMOVE 428.000 LFT

17 202-02286 PRESENT STRUCTURE, REMOVE 3.000 EACH
18 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
19 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
20 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
21 202-74025 FENCE, REMOVE 2,596.000 LFT
22 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 10.000 EACH
23 202-96133 PIPE, REMOVE 615.000 LFT
24 203-02000 EXCAVATION, COMMON 55,725.000 CYS

25 203-02070 BORROW 34,055.000 CYS

26 205-03371 SEDIMENT, REMOVE 21.000 CYS

27 205-06930 SPLASHPAD, RIPRAP 18.000 TON

28 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 72.000 TON

29 205-06933 TEMPORARY DITCH INLET PROTECTION 6.000 EACH
30 205-06936 TEMPORARY SEDIMENT TRAP 983.000 TON
31 205-06937 TEMPORARY SILT FENCE 2,175.000 LFT
32 205-06938 TEMPORARY SLOPE DRAIN 375.000 LFT

33 207-08263 SUBGRADE TREATMENT, TYPE IA 17,830.000 SYS

34 207-08264 SUBGRADE TREATMENT, TYPE 11 4,315.000 SYS
35 207-08265 SUBGRADE TREATMENT, TYPE I11A 3,220.000 SYS
36 207-08267 SUBGRADE TREATMENT, TYPE I11A 11,425.000 SYS

37 211-02050 B BORROW 110.000 CYS

38 211-07454 STRUCTURE BACKFILL 1,930.000 CYS
39 213-08058 FLOWABLE BACKFILL 3.600 CYS
40 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 12,545.000 TON
41 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 100.000 TON
42 304-07493 WIDENING WITH HMA, TYPE B 12.000 TON
43 306-08033 MILLING, ASPHALT, 1 IN. 3,955.000 SYS
44 306-08043 MILLING, TRANSITION 1,000.000 SYS
45 401-06264 PROFILOGRAPH, HMA LUMP LUMP
46 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 1,395.000 TON
47 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 2,340.000 TON

48 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 7,355.000 TON
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CALL ORDER : 140 CONTRACT ID :© R -29084-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 402-07432 HMA SURFACE, TYPE A 330.000 TON
50 402-07433 HMA SURFACE, TYPE B 955.000 TON
51 402-07438 HMA INTERMEDIATE, TYPE B 3,295.000 TON
52 402-07440 HVA BASE, TYPE A 985.000 TON
53 406-05520 ASPHALT FOR TACK COAT 23.000 TON
54 606-07484 MILLED HMA SHOULDER CORRUGATIONS 4,829.000 LFT
55 610-07486 HMA FOR APPROACHES, TYPE A 340.000 TON
56 610-07487 HMA FOR APPROACHES, TYPE B 3,725.000 TON
57 611-06497 MAILBOX ASSEMBLY, SINGLE 11.000 EACH
58 615-06490 RIGHT OF WAY MARKER 73.000 EACH
59 615-06505 MONUMENT, B 3.000 EACH
60 616-02320 GEOTEXTILES 9,580.000 SYS
61 616-05688 RIPRAP, CLASS 1 300.000 TON
62 616-05689 RIPRAP, CLASS 2 145.000 TON
63 616-06395 RIPRAP 2,720.000 SYS
64 616-06405 RIPRAP, REVETMENT 220.000 TON
65 616-06451 RIPRAP, UNIFORM 2,595.000 TON
66 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
67 621-02770 EROSION CONTROL BLANKET 10,980.000 SYS
68 621-06545 FERTILIZER 2.900 TON
69 621-06553 SEED MIXTURE, R 615.000 LBS
70 621-06557 SEED MIXTURE, T 1,152.000 LBS
71 621-06565 MULCHING MATERIAL 36.000 TON
72 621-06567 WATER 80.000 KGAL
73 621-06574 SODDING 22,005.000 SYS
74 714-05760 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 12 FT. X 5 FT. 171.000 LFT
75 714-06660 WINGWALL 460.000 SYS
76 714-26702 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6 FT. X 3 FT. 98.000 LFT
77 714-44240 CONCRETE, A, STRUCTURES 4.200 CYS
78 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 163.000 LFT
79 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 185.000 LFT
80 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 159.000 LFT
81 715-05128 PIPE, TYPE 1, CIRCULAR, 48 IN. 282.000 LFT
82 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 106.000 LFT
83 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 178.000 LFT
84 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 342.000 LFT
85 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 92.000 LFT
86 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 79.000 LFT
87 715-08282 HMA FOR STRUCTURE INSTALLATION, TYPE A 7.500 TON
88 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
89 715-46005 PIPE END SECTION, 15 IN. 26.000 EACH
90 715-46010 PIPE END SECTION, 18 IN. 4.000 EACH
91 715-46020 PIPE END SECTION, 24 IN. 8.000 EACH
92 715-46040 PIPE END SECTION, 36 IN. 3.000 EACH
93 720-45005 INLET, A2 1.000 EACH
94 720-45030 INLET, E7 1.000 EACH
95 720-45270 PIPE CATCH BASIN, 18 IN. 2.000 EACH
96 732-08419 MODULAR BLOCK WALL 30.000 SYS
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LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

97 732-08421 MODULAR BLOCK WALL ERECTION 30.000 SYS
98 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
99 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
100 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 16,150.000 LFT
101 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
102 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
103 801-06646 TEMPORARY CONCRETE BARRIER 80.000 LFT
104 801-06649 TEMPORARY RAISED PAVEMENT MARKER, 1 91.000 EACH
105 801-06775 MAINTAINING TRAFFIC LUMP LUMP
106 801-07119 BARRICADE, 111-B 444.000 LFT
107 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 101.000 LFT
108 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 59.500 SFT
109 804-06740 DELINEATOR WITH POST, D2 242.000 EACH
110 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 12,827.000 LFT
111 808-06716 LINE, REMOVE 1,200.000 LFT
112 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 7,270.000 LFT
113 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 339.000 LFT
114 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 225.000 LFT
115 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 12.000 EACH
116 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 8.000 EACH
117 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 50.000 EACH
118 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 100.000 EACH

119 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 2,136.000 LFT
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LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 7.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 7.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 7.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02967 CABLE DUCT MARKER, REMOVE 4.000 EACH
14 202-05677 BARRIER ISLAND, REMOVE 1.000 EACH
15 202-86946 HANDHOLE, REMOVE 8.000 EACH
16 202-94116 LUMINAIRE, REMOVE 4.000 EACH
17 202-95579 SERVICE POINT, REMOVE 1.000 EACH
18 203-02000 EXCAVATION, COMMON 3,588.000 CYS
19 203-02070 BORROW 1,000.000 CYS
20 205-06932 TEMPORARY CHECK DAM, STRAW BALES 190.000 LFT
21 205-06933 TEMPORARY DITCH INLET PROTECTION 13.000 EACH
22 205-06937 TEMPORARY SILT FENCE 1,486.000 LFT
23 207-08263 SUBGRADE TREATMENT, TYPE IA 6,942.000 SYS
24 207-08267 SUBGRADE TREATMENT, TYPE I11A 280.000 SYS
25 211-07454 STRUCTURE BACKFILL 189.000 CYS
26 213-04324 FLOWABLE FILL 16.000 CYS
27 303-01180 COMPACTED AGGREGATE, NO. 53 2,177.000 TON
28 304-07491 HMA PATCHING, TYPE C 49.000 TON
29 306-08037 MILLING, ASPHALT, 3 IN. 13,004.000 SYS
30 401-06264 PROFILOGRAPH, HMA LUMP LUMP
31 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 1,731.000 TON
32 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 3,455.000 TON
33 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 1,950.000 TON
34 402-07434 HMA SURFACE, TYPE C 154.000 TON
35 402-07442 HMA BASE, TYPE C 462.000 TON
36 402-07453 HMA FOR TEMPORARY PAVEMENT 47.000 TON
37 405-05517 ASPHALT FOR PRIME COAT 3.720 TON
38 406-05520 ASPHALT FOR TACK COAT 14.200 TON
39 603-06045 FENCE, CHAIN LINK, 48 IN. 838.000 LFT
40 605-06150 CURB AND GUTTER, C, CONCRETE 1,355.000 LFT
41 610-07487 HMA FOR APPROACHES, TYPE B 231.000 TON
42 611-05330 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, 6 IN. 659.000 SYS
43 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
44 615-06490 RIGHT OF WAY MARKER 25.000 EACH
45 616-02320 GEOTEXTILES 30.000 SYS
46 616-06405 RIPRAP, REVETMENT 22.500 TON
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 10.000 EACH

48 621-06545 FERTILIZER 3.000 TON
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LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

49 621-06553 SEED MIXTURE, R 417.000 LBS
50 621-06557 SEED MIXTURE, T 360.000 LBS
51 621-06565 MULCHING MATERIAL 14.000 TON
52 621-06567 WATER 10.200 KGAL
53 621-06574 SODDING 9,269.000 SYS
54 715-02629 SAFETY METAL END SECTION, 6:1, 18 IN. 1.000 EACH
55 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 200.000 LFT
56 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 200.000 LFT
57 715-05051 PIPE, TYPE 4, CIRCULAR, 10 IN. 200.000 LFT
58 715-05052 PIPE, TYPE 4, CIRCULAR, 12 IN. 200.000 LFT
59 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 257.000 LFT
60 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 422.000 LFT
61 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 364.000 LFT
62 715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 20.000 LFT
63 715-46000 PIPE END SECTION, 12 IN. 3.000 EACH
64 715-46005 PIPE END SECTION, 15 IN. 14.000 EACH
65 715-98265 WATER MAIN, DUCTILE IRON, 4 IN. 20.000 LFT
66 720-45045 INLET, J10 3.000 EACH
67 720-45235 CATCH BASIN, E7 2.000 EACH
68 720-45270 PIPE CATCH BASIN, 18 IN. 3.000 EACH
69 720-98555 INLET, C15 4.000 EACH
70 732-08419 MODULAR BLOCK WALL 31.000 SYS
71 732-08421 MODULAR BLOCK WALL ERECTION 31.000 SYS
72 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
73 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 17,849.000 LFT
74 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 11,178.000 LFT
75 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
76 801-06645 CONSTRUCTION SIGN, B 18.000 EACH
77 801-06775 MAINTAINING TRAFFIC LUMP LUMP
78 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 97.000 LFT
79 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 22.000 LFT
80 802-05706 SIGN POST, SQUARE, 3, UNREINFORCED ANCHOR BASE 46.000 LFT
81 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 153.000 SFT
82 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 90.000 SFT
83 804-06771 DELINEATOR POST, FLEXIBLE 45.000 EACH
84 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 2.000 EACH
85 805-01842 HANDHOLE, SIGNAL 9.000 EACH
86 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN., UNDERGROUND 1,994.000 LFT
87 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
88 805-02426 WIRE, THW, NO. 4 CU, IN PLASTIC DUCT, IN CONDUIT, 4 1C 278.000 LFT
89 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 278.000 LFT
90 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 6.000 EACH
91 805-78215 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER ARROW, GREEN 2.000 EACH
92 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 2.000 EACH
93 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
94 805-78420 DISCONNECT HANGER 4.000 EACH
95 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 4,604.000 LFT

96 805-78485 SIGNAL CABLE, 5C 14GA. 158.000 LFT
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LETTING DATE :

SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

97 805-78490 SIGNAL CABLE, 7C 14GA. 670.000 LFT
98 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 5,846.000 LFT
99 805-78785 SIGNAL DETECTOR HOUSING 14.000 EACH
100 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1,520.000 LFT
101 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT. 2.000 EACH
102 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 4.000 EACH
103 807-01559 LUMINAIRE, ROADWAY, INSTALL 4.000 EACH
104 807-02191 HANDHOLE, LIGHTING 2.000 EACH
105 807-02370 LIGHT STRUCTURE, REMOVE AND RESET 4.000 EACH
106 807-02428 CONCRETE FOUNDATION WITH GROUNDING, 30 IN. X 30 IN. X 96 IN. 4.000 EACH
107 807-03051 LIGHT CABLE, 1C 10GA. 440.000 LFT
108 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 764.000 LFT
109 807-86805 SERVICE POINT, 1 1.000 EACH
110 807-86910 CONNECTOR KIT, UNFUSED 5.000 EACH
111 807-86915 CONNECTOR KIT, FUSED 5.000 EACH
112 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 14.000 EACH
113 807-86935 INSULATION LINK, WATERPROOFED 18.000 EACH
114 807-86955 CABLE DUCT MARKER 4.000 EACH
115 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 806.000 LFT
116 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 6,375.000 LFT
117 808-06716 LINE, REMOVE 13,516.000 LFT
118 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,632.000 LFT
119 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 306.000 LFT
120 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 161.000 LFT
121 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 266.000 LFT
122 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 11.000 EACH
123 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 8.000 EACH
124 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 124.000 EACH
125 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 124.000 EACH
126 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 2,468.000 LFT

127 808-95638 CENTER CURB PAINTING 600.000 SFT
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CALL ORDER : 180 CONTRACT ID : RS-28468-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 10.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02241 GUARDRAIL, REMOVE 121.000 LFT
12 202-02278 CURB, CONCRETE, REMOVE 762.000 LFT
13 202-04997 RAILROAD LUMP LUMP
14 202-52710 SIDEWALK, CONCRETE, REMOVE 322.000 SYS
15 202-93741 GUARD RAIL END TREATMENT, REMOVE 7.000 EACH
16 303-01180 COMPACTED AGGREGATE, NO. 53 267.000 TON
17 303-07449 COMPACTED AGGREGATE, NO. 73 2,026.000 TON
18 306-08041 MILLING, PCCP 136,004.000 SYS
19 306-08043 MILLING, TRANSITION 12,090.000 SYS
20 306-08432 MILLING, APPROACH 17,584.000 SYS
21 306-08599 MILLING ASPHALT, 1/2 IN. 38,519.000 SYS
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23 401-07353 QC/QA-HMA, 4, 76, SURFACE, 12.5 mm 20,527.000 TON
24 402-07787 HMA WEDGE AND LEVEL, TYPE D 500.000 TON
25 406-05520 ASPHALT FOR TACK COAT 52.000 TON
26 506-06333 PCCP PATCHING, FULL DEPTH 1,458.000 SYS
27 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
28 601-93346 GUARDRAIL CONNECTOR, AS 9.000 EACH
29 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
30 601-94690 GUARDRAIL END TREATMENT, MS 3.000 EACH
31 604-07896 CURB RAMP, CONCRETE, B 123.000 SYS
32 604-07898 CURB RAMP, CONCRETE, D 7.000 SYS
33 604-07902 CURB RAMP, CONCRETE, H 193.000 SYS
34 604-90850 SIDEWALK, REMOVE AND REPLACE 50.000 SYS
35 605-06120 CURB, CONCRETE 762.000 LFT
36 606-07484 MILLED HMA SHOULDER CORRUGATIONS 12,434.000 LFT
37 610-07788 HMA FOR APPROACHES, TYPE D 1,934.000 TON
38 621-06575 SODDING, NURSERY 67.000 SYS
39 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
40 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
41 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
42 720-44000 CASTING, ADJUST TO GRADE 33.000 EACH
43 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
44 801-03290 CONSTRUCTION SIGN, C 14.000 EACH
45 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 15,400.000 LFT
46 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 15,400.000 LFT
47 801-06640 CONSTRUCTION SIGN, A 56.000 EACH

48 801-06710 FLASHING ARROW SIGN 250.000 DAY
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CALL ORDER : 180 CONTRACT ID : RS-28468-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
50 804-06771 DELINEATOR POST, FLEXIBLE 10.000 EACH
51 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 20,350.000 LFT
52 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 9,850.000 LFT
53 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 59.000 EACH
54 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 2,685.000 LFT
55 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 9,755.000 LFT
56 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 78,728.000 LFT
57 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 38,850.000 LFT
58 808-75256 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 480.000 LFT
59 808-75272 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 1,147.000 LFT
60 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 1,250.000 LFT
61 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 915.000 LFT
62 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 131.000 EACH
63 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 40.000 EACH
64 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 6.000 EACH
65 808-75350 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (SCHOOL) 4.000 EACH
66 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 386.000 EACH
67 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 386.000 EACH
68 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 234.000 LFT

69 808-99176 LINE, THERMOPLASTIC, SOLID, YELLOW, 24 IN. 670.000 LFT
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CALL ORDER : 190 CONTRACT ID : RS-28658-A
LETTING DATE :

SECTION NO. 0001 DISTRICT PAVEMENT PROJECT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-02279 CURB AND GUTTER, REMOVE 26.000 LFT
9 202-93741 GUARD RAIL END TREATMENT, REMOVE 4.000 EACH
10 304-07491 HMA PATCHING, TYPE C 55.000 TON
11 306-08034 MILLING, ASPHALT, 1 1/2 IN. 16,001.000 SYS
12 306-08038 MILLING, ASPHALT, 4 IN. 54,488.000 SYS
13 306-08432 MILLING, APPROACH 2,270.000 SYS
14 401-06264 PROFILOGRAPH, HMA LUMP LUMP
15 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 5,900.000 TON
16 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 7,500.000 TON
17 406-05520 ASPHALT FOR TACK COAT 31.800 TON
18 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
19 605-06150 CURB AND GUTTER, C, CONCRETE 26.000 LFT
20 610-07488 HMA FOR APPROACHES, TYPE C 187.000 TON
21 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
22 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,100.000 LFT
23 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,100.000 LFT
24 801-06640 CONSTRUCTION SIGN, A 38.000 EACH
25 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
26 801-06710 FLASHING ARROW SIGN 50.000 DAY
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
29 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 6,222.000 LFT
30 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,244 .000 LFT
31 808-01045 LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN., 2 FT. LINE, 14.000 LFT
32 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 4,280.000 LFT
33 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 8,469.000 LFT
34 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 1,282.000 LFT
35 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 17,004 .000 LFT
36 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 212.000 LFT
37 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 813.000 LFT
38 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 415.000 LFT
39 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 22.000 EACH
40 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 662.000 EACH
41 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 668.000 EACH
42 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 3,536.000 LFT

43 808-98796 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN., 2 FT. LINE, 4 FT. 14.000 LFT
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CALL ORDER : 200 CONTRACT ID : RS-29366-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 10.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08523 RADIO SERVICE 10.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 20.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 10.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 303-01180 COMPACTED AGGREGATE, NO. 53 2,633.000 TON
15 304-07490 HMA PATCHING, TYPE B 15,850.000 TON
16 306-08042 MILLING, SCARIFICATION/PROFILE 223,284.000 SYS
17 306-08043 MILLING, TRANSITION 4,648.000 SYS
18 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 18,421.000 TON
19 402-07451 HVA WEDGE AND LEVEL, TYPE B 500.000 TON
20 406-05520 ASPHALT FOR TACK COAT 72.000 TON
21 610-07487 HMA FOR APPROACHES, TYPE B 3,104.000 TON
22 720-06525 CASTING, ADJUST TO GRADE, MONUMENT 2.000 EACH
23 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
24 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
25 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 7,000.000 LFT
26 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,000.000 LFT
27 801-06640 CONSTRUCTION SIGN, A 62.000 EACH
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN. 181.000 LFT
30 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 6,489.000 LFT
31 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 135,378.000 LFT
32 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 107,327.000 LFT
33 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 86.000 LFT
34 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 60.000 LFT
35 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 7.000 EACH
36 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
37 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,705.000 EACH
38 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,705.000 EACH

39 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 48.000 EACH
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CALL ORDER 230 CONTRACT ID : B -27212-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 10.000 MOS
3 105-09198 LAPTOP COMPUTER SYSTEM 10.000 MOS
4 105-09199 FIELD OFFICE INTERNET SERVICE 10.000 MOS
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 348.000 m3
14 203-02070 BORROW 86.000 m3
15 203-51223 EXCAVATION, WATERWAY 130.000 m3
16 205-06932 TEMPORARY CHECK DAM, STRAW BALES 28.800 m
17 205-06937 TEMPORARY SILT FENCE 110.000 m
18 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 27.000 m3
19 207-08267 SUBGRADE TREATMENT, TYPE I111A 1,486.500 m2
20 211-07454 STRUCTURE BACKFILL 29.300 m3
21 213-52830 FLOWABLE MORTAR 4.500 m3
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 530.000 Mg
23 302-07455 DENSE GRADED SUBBASE 17.400 m3
24 306-08043 MILLING, TRANSITION 270.000 m2
25 402-07432 HMA SURFACE, TYPE A 82.600 Mg
26 402-07435 HVMA INTERMEDIATE, TYPE A 140.000 Mg
27 402-07440 HMA BASE, TYPE A 467.300 Mg
28 402-07450 HMA WEDGE AND LEVEL, TYPE A 31.700 Mg
29 404-05514 SEAL COAT, 5 400.000 m2
30 405-05518 ASPHALT FOR PRIME COAT 1,815.000 m2
31 406-05521 ASPHALT FOR TACK COAT 4,735.000 m2
32 601-01701 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 2 1.000 EACH
33 601-01704 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, MODIFIED 1.000 EACH
34 601-06037 GUARDRAIL END TREATMENT, | 2.000 EACH
35 601-06374 GUARDRAIL TRANSITION, TGS-1 3.000 EACH
36 601-06374 GUARDRAIL TRANSITION, TGS-1 1.000 EACH
37 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 60.960 m
38 603-06040 FENCE, FARM FIELD, 1190 mm 128.000 m
39 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 250 mm 106.000 m2
40 610-07486 HVMA FOR APPROACHES, TYPE A 182.000 Mg
41 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
42 615-06490 RIGHT OF WAY MARKER 20.000 EACH
43 615-06505 MONUMENT, B 2.000 EACH
44 616-02320 GEOTEXTILES 557.000 m2
45 616-06405 RIPRAP, REVETMENT 307.000 Mg
46 616-06451 RIPRAP, UNIFORM 118.000 Mg
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH

48 621-06559 MULCHED SEEDING, R 1,123.000 m2
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CALL ORDER 230 CONTRACT ID : B -27212-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 621-06574 SODDING 94 .500 m2
50 622-52436 SIGN, DO NOT MOW OR SPRAY 3.000 EACH
51 622-91786 SEEDLING 24.000 EACH
52 701-51195 PILE, STEEL H, HP 310 X 79 56.800 m
53 701-92043 CORED HOLE IN ROCK, 457 mm 40.100 m
54 701-97874 PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 310 X 79 19.600 m
55 701-99086 PILE TIP, STEEL SHELL 16.000 EACH
56 702-90915 CONCRETE, A 6.600 m3
57 703-51030 REINFORCING STEEL 4,607.000 kg
58 703-51032 REINFORCING STEEL, EPOXY COATED 6,943.000 kg
59 704-51002 CONCRETE, C, SUPERSTRUCTURE 76.500 m3
60 706-06344 RAILING, TS-1 34.290 m
61 709-51821 SURFACE SEAL LUMP LUMP
62 715-05123 PIPE, TYPE 1, CIRCULAR, 600 mm 34.300 m
63 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 58.000 m
64 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 37.700 m
65 715-46005 PIPE END SECTION, 375 mm 6.000 EACH
66 715-46020 PIPE END SECTION, 600 mm 4.000 EACH
67 720-45035 INLET, F7 3.000 EACH
68 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
69 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
70 801-06625 DETOUR ROUTE MARKER ASSEMBLY 9.000 EACH
71 801-06640 CONSTRUCTION SIGN, A 3.000 EACH
72 801-06775 MAINTAINING TRAFFIC LUMP LUMP
73 801-07118 BARRICADE, I111-A 21.900 m

74 801-07119 BARRICADE, 111-B 21.900 m
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CALL ORDER : 240 CONTRACT ID : B -28064-A
LETTING DATE :

SECTION NO. 0001 ARCH RECONSTRUCTION OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-07039 FIELD OFFICE, B 12.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
6 105-08523 RADIO SERVICE 12.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 105-09198 LAPTOP COMPUTER SYSTEM 24.000 MOS
9 105-09199 FIELD OFFICE INTERNET SERVICE 12.000 MOS
10 109-08359 LIQUIDATED DAMAGES 1.000 DOL
11 109-08360 CONTRACT LIENS 1.000 DOL
12 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
13 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
14 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
15 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
16 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
17 202-02240 PAVEMENT REMOVAL 140.000 SYS
18 202-02241 GUARDRAIL, REMOVE 276.000 LFT
19 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
20 203-02000 EXCAVATION, COMMON 1,095.000 CYS
21 203-51223 EXCAVATION, WATERWAY 80.000 CYS
22 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 32.000 TON
23 205-06937 TEMPORARY SILT FENCE 310.000 LFT
24 206-51220 EXCAVATION, WET 380.000 CYS
25 211-07454 STRUCTURE BACKFILL 978.000 CYS
26 302-07455 DENSE GRADED SUBBASE 126.000 CYS
27 303-01180 COMPACTED AGGREGATE, NO. 53 418.000 TON
28 306-08042 MILLING, SCARIFICATION/PROFILE 1,063.000 SYS
29 306-08043 MILLING, TRANSITION 470.000 SYS
30 402-07433 HMA SURFACE, TYPE B 127.000 TON
31 402-07441 HMA BASE, TYPE B 373.000 TON
32 406-05521 ASPHALT FOR TACK COAT 1,533.000 SYS
33 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
34 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
35 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
36 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
37 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 232.000 LFT
38 602-06729 BARRIER DELINEATOR 6.000 EACH
39 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 144 .000 SYS
40 610-07486 HVMA FOR APPROACHES, TYPE A 74.000 TON
41 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 2.000 EACH
42 615-06505 MONUMENT, B 2.000 EACH
43 616-02320 GEOTEXTILES 164.000 SYS
44 616-06405 RIPRAP, REVETMENT 76.000 TON
45 616-93019 RIPRAP, GROUTED, 18 IN. 142.000 SYS
46 621-06567 WATER 26.000 KGAL
47 621-06574 SODDING 81.000 SYS

48 621-06575 SODDING, NURSERY 6,316.000 SYS
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CALL ORDER : 240 CONTRACT ID : B -28064-A
LETTING DATE :

SECTION NO. 0001 ARCH RECONSTRUCTION OR REPAIR

49 701-96089 PILE, CONCRETE, STEEL SHELL ENCASED, 0.250 IN., 14 IN. 1,280.000 LFT
50 701-99086 PILE TIP, STEEL SHELL 32.000 EACH
51 702-51005 CONCRETE, A, SUBSTRUCTURE 262.000 CYS
52 702-51015 CONCRETE, B, FOOTINGS 72.600 CYS
53 702-51863 FIELD DRILLED HOLE IN CONCRETE 244 .000 EACH
54 703-51030 REINFORCING STEEL 35,817.000 LBS
55 703-51032 REINFORCING STEEL, EPOXY COATED 37,717.000 LBS
56 703-97703 THREADED BAR SPLICE, EPOXY COATED 229.000 EACH
57 704-51002 CONCRETE, C, SUPERSTRUCTURE 216.600 CYS
58 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
59 706-51020 CONCRETE, C, RAILING 16.900 CYS
60 709-51821 SURFACE SEAL LUMP LUMP
61 709-98224 WATERPROOF MEMBRANE 2,600.000 SFT
62 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN. 1.000 EACH
63 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 168.000 LFT
64 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 30.000 LFT
65 715-46005 PIPE END SECTION, 15 IN. 1.000 EACH
66 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
67 720-45030 INLET, E7 1.000 EACH
68 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
69 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,655.000 LFT
70 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 28.000 LFT
71 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
72 801-06775 MAINTAINING TRAFFIC LUMP LUMP
73 801-07118 BARRICADE, I111-A 36.000 LFT
74 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 280.000 LFT
75 801-97643 TEMPORARY BUZZ STRIPS 864.000 LFT
76 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 899.000 LFT
77 808-06716 LINE, REMOVE 729.000 LFT
78 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,290.000 LFT
79 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 17.000 EACH

80 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 17.000 EACH
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CALL ORDER : 250 CONTRACT ID : B -29739-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 105-09198 LAPTOP COMPUTER SYSTEM 9.000 MOS
7 105-09199 FIELD OFFICE INTERNET SERVICE 9.000 MOS
8 109-08359 LIQUIDATED DAMAGES 1.000 DOL
9 109-08360 CONTRACT LIENS 1.000 DOL
10 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
11 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
12 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 203-02000 EXCAVATION, COMMON 307.000 CYS
17 203-02070 BORROW 50.000 CYS
18 205-06934 TEMPORARY MULCHING 0.300 TON
19 205-06937 TEMPORARY SILT FENCE 763.000 LFT
20 206-09076 SHEET PILING, S=7.2 268.000 SFT
21 207-08265 SUBGRADE TREATMENT, TYPE I1A 877.000 SYS
22 211-06467 AGGREGATE FOR END BENT BACKFILL 24.000 CYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 338.000 TON
24 302-07455 DENSE GRADED SUBBASE 24.000 CYS
25 303-01180 COMPACTED AGGREGATE, NO. 53 86.000 TON
26 306-08039 MILLING, ASPHALT REMOVAL 454.000 SYS
27 402-07432 HMA SURFACE, TYPE A 61.000 TON
28 402-07435 HMA INTERMEDIATE, TYPE A 102.000 TON
29 406-05521 ASPHALT FOR TACK COAT 731.000 SYS
30 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
31 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
32 601-01848 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 5 1.000 EACH
33 601-06374 GUARDRAIL TRANSITION, TGS-1 3.000 EACH
34 601-06374 GUARDRAIL TRANSITION, TGS-1 1.000 EACH
35 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
36 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 94.000 LFT
37 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 141.000 SYS
38 616-02320 GEOTEXTILES 198.000 SYS
39 616-06941 GROUT 10.000 CYS
40 616-06941 GROUT 89.000 CYS
41 616-93019 RIPRAP, GROUTED, 18 IN. 66.000 SYS
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
43 621-02770 EROSION CONTROL BLANKET 72.000 SYS
44 621-06545 FERTILIZER 0.100 TON
45 621-06559 MULCHED SEEDING, R 624.000 SYS
46 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
47 702-51863 FIELD DRILLED HOLE IN CONCRETE 108.000 EACH

48 703-51032 REINFORCING STEEL, EPOXY COATED 15,832.000 LBS
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CALL ORDER : 250 CONTRACT ID : B -29739-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR

49 704-51002 CONCRETE, C, SUPERSTRUCTURE 49.100 CYS
50 706-06344 RAILING, TS-1 325.000 LFT
51 708-51813 PNEUMATICALLY PLACED MORTAR 575.000 SFT
52 708-51814 WELDED STEEL WIRE FABRIC 173.000 SFT
53 709-51821 SURFACE SEAL LUMP LUMP
54 711-05728 REPAIR 6.000 EACH
55 715-05407 PIPE, END BENT DRAIN, 6 IN. 64.000 LFT
56 722-01061 BRIDGE DECK OVERLAY, MICROSILICA 454 .000 SYS
57 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 25.000 SFT
58 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 3.800 CYS
59 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 200.000 SFT
60 722-60824 SURFACE MILLING 454.000 SYS
61 724-03276 EXPANSION JOINT SEALING SYSTEM 54.000 LFT
62 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
63 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
64 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
65 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
66 801-07118 BARRICADE, 111-A 48.000 LFT

67 801-07119 BARRICADE, 111-B 56.000 LFT
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CALL ORDER : 280 CONTRACT ID :© M -29796-A
LETTING DATE :

SECTION NO. 0001 PATCH AND REPAIR PAVEMENT

1 105-07038 FIELD OFFICE, A 6.000 MOS
2 105-09198 LAPTOP COMPUTER SYSTEM 12.000 MOS
3 105-09199 FIELD OFFICE INTERNET SERVICE 6.000 MOS
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-94749 CURB, ASPHALT, REMOVE 230.000 LFT
10 304-07491 HMA PATCHING, TYPE C 100.000 TON
11 306-08034 MILLING, ASPHALT, 1 1/2 IN. 22,595.000 SYS
12 306-08043 MILLING, TRANSITION 179.000 SYS
13 402-07434 HMA SURFACE, TYPE C 3,417.000 TON
14 402-07452 HMA WEDGE AND LEVEL, TYPE C 80.000 TON
15 406-05520 ASPHALT FOR TACK COAT 11.000 TON
16 605-05523 CURB, HMA 493.000 LFT
17 615-06496 PARKING BARRIER 2.000 EACH
18 615-06496 PARKING BARRIER 2.000 EACH
19 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
20 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
21 801-08646 MAINTAINING TRAFFIC 1.000 EACH
22 808-04767 LINE 315.000 LFT
23 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 7,493.000 LFT
24 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. 16.000 LFT
25 808-75100 TRANSVERSE MARKINGS, PAINT, CROSSWALK LINE, 6 IN. 70.000 LFT

26 808-97222 PAVEMENT MESSAGE MARKINGS, PAINT, HANDICAP SYMBOL 16.000 EACH
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CALL ORDER : 286 CONTRACT ID :© M -29846-A
LETTING DATE :

SECTION NO. 0001 DRAINAGE DITCH CORRECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL

3 109-08360 CONTRACT LIENS 1.000 DOL

4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-05821 CLEARING AND GRUBBING 1.000 STA

8 203-02000 EXCAVATION, COMMON 15.000 CYS

9 203-02055 EMBANKMENT 285.000 CYS

10 205-06938 TEMPORARY SLOPE DRAIN 100.000 LFT

11 303-01180 COMPACTED AGGREGATE, NO. 53 18.730 TON

12 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
13 621-01597 EROSION CONTROL, MAT 1,450.000 SYS

14 621-04316 SPADE EDGE 350.000 LFT

15 621-06560 MULCHED SEEDING, U 870.000 SYS

16 621-06567 WATER 10.000 KGAL
17 621-06570 TOP SOIL 300.000 CYS

18 621-06575 SODDING, NURSERY 150.000 SYS

19 621-07618 COMPOST SOIL BLANKET 238.000 SYS
20 621-08082 COMPOST FILTER SOCK 635.000 LFT
21 621-98038 MULCH, HARDWOOD SHREDDED BARK 50.000 CYS
22 622-05639 PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 IN. 82.000 EACH
23 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 9.000 EACH
24 622-05655 PLANT, ROOT, TUBER, CORM, BULB 1,900.000 EACH
25 622-99101 PLANT, DAY LILIES 210.000 EACH
26 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
27 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
28 801-06645 CONSTRUCTION SIGN, B 1.000 EACH

29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER 290 CONTRACT ID :© M -29897-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 3.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 515.000 LFT
10 202-06541 REMOVE 4.000 EACH
11 202-86946 HANDHOLE, REMOVE 2.000 EACH
12 304-07491 HMA PATCHING, TYPE C 120.000 TON
13 306-08034 MILLING, ASPHALT, 1 1/2 IN. 3,495.000 SYS
14 306-08039 MILLING, ASPHALT REMOVAL 714.000 SYS
15 306-08041 MILLING, PCCP 714.000 SYS
16 306-08432 MILLING, APPROACH 489.000 SYS
17 402-07434 HMA SURFACE, TYPE C 303.000 TON
18 402-07439 HMA INTERMEDIATE, TYPE C 118.000 TON
19 406-05520 ASPHALT FOR TACK COAT 1.200 TON
20 604-02007 SIDEWALK, CONCRETE, RECONSTRUCT 343.000 SYS
21 604-07894 CURB RAMP, CONCRETE, A 7.000 SYS
22 604-07899 CURB RAMP, CONCRETE, E 11.000 SYS
23 604-07900 CURB RAMP, CONCRETE, F 100.000 SYS
24 604-07902 CURB RAMP, CONCRETE, H 19.000 SYS
25 604-91531 SIDEWALK, CONCRETE, 4 IN. 72.000 SYS
26 605-06090 CURB, INTEGRAL, CONCRETE 515.000 LFT
27 605-06120 CURB, CONCRETE 72.000 LFT
28 610-07488 HMA FOR APPROACHES, TYPE C 40.000 TON
29 621-06575 SODDING, NURSERY 210.000 SYS
30 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
31 720-99315 CLEAN EXISTING CATCH BASINS 6.000 EACH
32 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
33 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 442.000 LFT
34 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 301.000 LFT
37 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,202.000 LFT
38 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 25.000 LFT
39 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 74.000 LFT
40 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 426.000 LFT
41 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 1.000 EACH

42 808-94455 TRANSVERSE MARKINGS, EPOXY, CROSSWALK, 6 IN. 78.000 LFT






